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B- 1 - SCHEDULE OF ITEMS 

 
B-2 - NOTE:  Payment for bond premiums in accordance with Clause 52.232-5, Payments under Fixed-Price 

Construction Contracts, shall not be in addition to the contract price.  Include bond payments under 151.01 Mobilization. 

Payment will be made on actual work performed as described in FP-03 109.01 unless otherwise noted. 

 

ITEM 

NO. 

 

DESCRIPTION 

 

PAY 

UNIT 

 

EST. 

QTY. 

 

UNIT 

PRICE 

 

TOTAL 

PRICE 

 
20208 

 
Removal of individual trees, disposal of tops 

and limbs_f__(Hazard Trees) 

 
Lump Sum 

 
0.9 

 

  

 

30322 

 

 

30801 

 

Road reconditioning, roadbed, compaction 

method _d 

 

Roadway aggregate, GAB  

Compaction d 

 

Mile 

 

 

Ton 

 

0.9 

 

 

300 

  

 
30802 

 
 

 
Roadway aggregate,  GA #4  

compaction_d___ 

 
Ton 

 

 
 

 
300 

 

 
 

  

65001 Furnish and install road closure device  18’ Each 1   

 

63301 
 
Sign system 

 
Each 

 
1 

  

      

    

 

  

 



 



 

 



 



 

 

 



 

 

 



 

 

 

 

 

 

 

 

 

 



Forest Service 
Specified Road Reconstruction 

Ezell Mathis Road 

F.S. Road 1066 

00+00  Begin project in accordance with typical sections and FS Specifications.  Begin at  

  intersection of FS 1066 and Hillsboro Road.   Begin 2” GAB. 

 

  0+15  Existing culvert “Do not Disturb” clean inlet and outlet 

  0-75  Replace exiting gate  

  4+35  Existing culvert “Do Not Disturb” Clean inlet and outlet 

 14+60  Existing culvert “Do Not Disturb”  Clean inlet and outlet 

 21+00  Stop GAB 

 21+50  Start 2” #4 stone. 

 26+50  Existing culvert “Do Not Disturb”  Clean inlet and outlet. 

 30+40  FS road 1066A right maintain smooth transion 

 36+45  Existing culvert “Do Not Disturb”  Clean inlet and outlet. 

 45+00  Stop #4 stone    End of Project    

 

 

 

GENERAL  NOTES 

1. The basic road width for the reconstruction of this road is 12 feet.  Basic ROW clearing is 24 feet.  
All debrie old and new will be scattered outside of clearing limits/tree line.  

2. Culvert cleaning will be incidental work included under road reconstruction. 
3. Hazard trees will be marked prior to reconstruction. 
4. All disturbed soils shall be seeded and mulched.  Mulch will not be required where aggregate is 

placed. 
5. Wing ditches will be constructed as needed to provide proper drainage. 
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Preface 

Preface_wo_03_15_2004_m 

Delete all but the first paragraph and add the following: 

 

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of 

National Forest System Roads.    

101 - Terms, Format, and Definitions 

101.00_nat_us_07_25_2005 

101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 

Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications. 

101.03_nat_us_06_16_2006 

101.03 Abbreviations.  

Add the following to (a) Acronyms: 

AFPA 

MSHA 

NIST 

NESC 

WCLIB 

American Forest and Paper Association 

Mine Safety and Health Administration 

National Institute of Standards and Technology 

National Electrical Safety Code 

West Coast Lumber Inspection Bureau  

. Add the following to (b) SI symbols: 

mp Milepost  

ppm Part Per Million 

101.04_nat_us_03_29_2007 

 

101.04 Definitions.  

Delete the following definitions and substitute the following: 

Bid Schedule--The Schedule of Items. 

Bridge--No definition. 

http://www.nist.gov/


Contractor--The individual or legal entity contracting with the Government for performance of 

prescribed work.  In a timber sale contract, the contractor is the “purchaser”.   

Culvert--No definition. 

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular 

line (including easement, lease, permit, or license to occupy, use, or traverse public or private 

lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, 

and drainage areas. 

Add the following: 

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition 

Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as 

applicable. 

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or 

“design change” as used in the Timber Sale Contract. 

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96 

Forest Service Specifications for the Construction of Roads and Bridges.  Under these FP 

specifications this term is replaced by the term “Contract Quantities”.   

Forest Service--The United States of America, acting through the Forest Service, U.S. 

Department of Agriculture. 

Neat Line--A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road--Temporary construction access built along the route of the project. 

Purchaser--The individual, partnership, joint venture, or corporation contracting with the 

Government under the terms of a Timber Sale Contract and acting independently or through 

agents, employees, or subcontractors. 

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires 

designated mitigation measures. 

Road Order--An order affecting and controlling traffic on roads under Forest Service 

jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 

CFR, part 260. 

Schedule of Items--A schedule in the contract that contains a listing and description of 

construction items, quantities, units of measure, unit price, and amount. 

Utilization Standards--The minimum size and percent soundness of trees described in the 

specifications to determine merchantable timber. 

 

Add Figure 101-1—Illustration of road structure terms: 



Figure 101-1—Illustration of road structure terms. 

 

101.04_nat_us_11_06_2007 



101.04 Definitions.  

Delete the following definitions: 

Contract Modification 

Day 

Notice to Proceed 

Solicitation 

102 - Bid, Award, and Execution of Contract 

102.00_nat_us_02_16_2005 

102 Bid, Award, and Execution of Contract 

 

Delete Section 102 in its entirety. 

103 - Scope of Work 

103.00_nat_us_02_16_2005 

Deletions 

 

Delete all but subsection 103.01 Intent of Contract. 

 

104 - Control of Work 

104.00_nat_us_06_16_2006 

Deletions 

 

Delete Sections 104.01, 104.02, and 104.04. 

 

104.03_nat_us_01_22_2009 

104.03 Specifications and Drawings. 

Delete 104.03.   

104.06_nat_us_02_17_2005 



Add the following subsection: 

104.06 Use of Roads by Contractor  

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all 

activities necessary to complete this contract, subject to the limitations and authorizations 

designated in the Road Order(s) or described in the contract, when such use will not damage the 

roads or national forest resources, and when traffic can be accommodated safely. 

105 - Control of Material 

105.02_nat_us_01_18_2007 

105.02 Material Sources. 

 

105.02(a) Government-provided sources. 

Add the following: 

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for 

aggregate regardless of size unless otherwise designated. When required, re-establish vegetation 

in disturbed areas according to section 625. 

105.05_nat_us_05_12_2004 

105.05 Use of Material Found in the Work.  

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the 

following: 

Materials produced or processed from Government lands in excess of the quantities required for 

performance of this contract are the property of the Government. The Government is not 

obligated to make reimbursement for the cost of producing these materials. 

106 - Acceptance of Work 

106.01_nat_us_07_31_2007 

106.01 Conformity with Contract Requirements.   

 

Delete Subsection 106.01 and substitute the following: 

 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 

authorities refer to the methods in effect on the date of solicitation for bids. 

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material 

requirements shown on the plans or specified in the contract. 



Incorporate manufactured materials into the work according to the manufacturer’s 

recommendations or to these specifications, whichever is more strict. 

Plan dimensions and contract specification values are the values to be strived for and complied 

with as the design values from which any deviations are allowed.  Perform work and provide 

material that is uniform in character and reasonably close to the prescribed value or within the 

specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor 

variations from the median zone that are unavoidable for practical reasons. 

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe 

conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification 

will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are 

noted, established manufacturing tolerances will be accepted. 

The Government may inspect, sample, or test all work at any time before final acceptance of the 

project.  When the Government tests work, copies of test reports are furnished to the Contractor 

upon request.  Government tests may or may not be performed at the work site.  If Contractor 

testing and inspection is verified by the Government, the Contractor’s results may be used by the 

Government to evaluate work for acceptance.  Do not rely on the availability of Government test 

results for process control. 

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four 

methods of determining conformity and accepting work are described in Subsections 106.02 to 

106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  

However, work may be rejected at any time it is found by any of the methods not to comply with 

the contract. 

Remove and replace work that does not conform to the contract, or to prevailing industry standards 

where no specific contract requirements are noted, at no cost to the Government. 

 

(a)  Disputing Government test results. If the accuracy of Government test results is 

disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps 

are taken to resolve the dispute, further evaluation may be obtained by written 

request.  Include a narrative describing the dispute and a proposed resolution 

protocol that addresses the following:  

 (1)  Sampling method;  

(2)  Number of samples; 

(3)  Sample transport; 

(4) Test procedures; 

(5) Testing laboratories;  

(6) Reporting; 

(7)  Estimated time and costs; and  

(8) Validation process.  

 



If the evaluation requires additional sampling or testing be performed, mutually agree with 

the Government on witnessing procedures and on sampling and testing by a third party 

laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  

Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not 

use the same laboratory that produced the disputed Government test results or that 

produced the test results used as a basis for the dispute.   

The CO will review the proposed resolution protocol and may modify it before final 

approval and execution.   

The Government will use the approved resolution protocol test results to determine the 

validity of the disputed testing.  If the Government test results are validated, the Contractor 

will be responsible for all costs associated with developing and performing the resolution 

protocol.  If the Government test results are not validated, the Government will be 

responsible for all costs associated with developing and performing the resolution protocol.  

If the validity of the Government test results cannot be determined, the Contractor and 

Government will equally share all costs associated with developing and carrying out the 

resolution protocol. 

(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to 

removal and replacement, the Contractor may submit a written request to: 

(1) Have the work accepted at a reduced price; or 

(2) Be given permission to perform corrective measures to bring the work into 

conformity. 

The request must contain supporting rationale and documentation.  Include references or data 

justifying the proposal based on an evaluation of test results, effect on service life, value of 

material or work, quality, aesthetics, and other tangible engineering basis.  The CO will 

determine disposition of the nonconforming work. 

 

106.07_nat_us_05_11_2004 

106.07 Delete  

Delete subsection 106.07. 

 

  



107 - Legal Relations and Responsibility to the Public  

107.05_nat_us_05_11_2004 

107.05 Responsibility for Damage Claims. 

Delete the entire subsection. 

107.06_nat_us_06_16_2006 

107.06 Contractor’s Responsibility for Work. 

Delete the following from the first paragraph. 

“except as provided in Subsection 106.07”. 

07.08_nat_us_03_29_2005 

107.08 Sanitation, Health, and Safety 

 Delete the entire subsection. 

107.09_nat_us_06_16_2006 

107.09 Legal Relationship of the Parties.  

Delete the entire subsection. 

107.10_nat_us_06_16_2006 

107.10 Environmental Protection.  

Add the following:   

Design and locate equipment repair shops, stationary refueling sites, or other facilities to 

minimize the potential and impacts of hazardous material spills on Government land. 

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event 

of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling 

facilities, storage and handling of hazardous materials, and similar information. Immediately 

notify the CO of all hazardous material spills. Provide a written narrative report form no later 

than 24 hours after the initial report and include the following: 

 Description of the item spilled (including identity, quantity, manifest number, and other 

identifying information).  

 Whether amount spilled is EPA or state reportable, and if so whether it was reported, and 

to whom. 

 Exact time and location of spill including a description of the area involved. 

 Containment procedures. 

 Summary of any communications the Contractor had with news media, Federal, state and 

local regulatory agencies and officials, or Forest Service officials. 



 Description of clean-up procedures employed or to be employed at the site including final 

disposition and disposal location of spill residue. 

When available provide copies of all spill related clean up and closure documentation and 

correspondence from regulatory agencies.  

The Contractor is solely responsible for all spills or leaks that occur during the performance of 

this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies 

with Federal, state, and local laws and regulations.  

 

108 - Prosecution and Progress 

108.00_nat_us_02_16_2005 

108 Delete. 

 

Delete Section 108 in its entirety. 

 

109 - Measurement and Payment 

109.00_nat_us_02_17_2005 

109 Deletions 

Delete the following entire subsections:  

109.06 Pricing of Adjustments. 

109.07 Eliminated Work.  

109.08 Progress Payments. 

109.09 Final Payment.  

 

109.02_nat_us_06_16_2006 

109.02 Measurement Terms and Definitions.  

(b) Contract quantity.  

Add the following: 

Contract quantities will be adjusted only when there are errors in the original design of 15% or 

more. 

Change the following: 



“(b) Cubic yard” to “(c) Cubic yard”. 

Add the following definition:  

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and 

extreme usable length of each piece of lumber or timber actually incorporated in the job. For 

glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each 

piece actually incorporated in the job. 

 

155 - Schedules for Construction Contracts 

155.00_nat_us_05_11_2004 

155 Delete. 

 

Delete Section 155 in its entirety. 

 

203 - Removal of Structures and Obstructions 

203.05_nat_us_02_18_2005 

203.05 Disposing of Material.  

Add the following: 

(e) Windrowing Construction Slash.  Place construction slash outside the roadway in neat, 

compacted windrows approximately parallel to and along the toeline of embankment slopes. Do 

not permit the top of the windrows to extend above subgrade. Use construction equipment to 

matt down all material in a windrow to form a compact and uniform pile. Construct breaks of at 

least 15 feet at least every 200 feet in a windrow. Do not place windrows against trees. Obtain 

approval for pioneer roads.  A pioneer road may be constructed to provide an area for placement 

of windrows, provided the excavated material is kept within the clearing limits and does not 

adversely affect the road construction. 

(f) Scattering. Scatter construction slash outside the clearing limits without damaging trees. 

Limb all logs. Place logs and stumps away from trees, positioned so they will not roll, and are 

not on top of one another. Limb and scatter other construction slash to reduce slash 

concentrations. 

(g) Chipping or Grinding. Use an approved chipping machine to grind slash and stumps greater 

than 3 inches in diameter and longer than 3 feet.  Deposit chips or ground woody material on 

embankment slopes or outside the roadway to a loose depth less than 6 inches. Minor amounts of 

chips or ground woody material may be permitted within the roadway if they are thoroughly 

mixed with soil and do not form a layer. 



(h) Debris Mat. Use tree limbs, tops, cull logs, split stumps, wood chunks, and other debris to 

form a mat upon which construction equipment is operated. Place stumps upside down and blend 

stumps into the mat. 

(i) Decking Firewood Material. Remove brush from decks.  Limb and deck logs that do not 

meet Utilization Standards according to Subsection 201.04 as directed by the CO. Cut logs to 

lengths less than 30 feet. Ensure that logs stacks are stable and free of brush and soil. 

(j) Removal to designated locations.  Remove construction slash to designated locations. 

(k) Piling. Pile construction slash in designated areas.  Place and construct piles so that if the 

piles are burned, the burning will not damage remaining trees. Keep piles free of dirt from 

stumps. Cut unmerchantable logs into lengths of less than 20 feet. 

(l) Placing Slash on Embankment Slopes. Place construction slash on completed embankment 

slopes to reduce soil erosion. Place construction slash as flat as practicable on the completed 

slope. Do not place slash closer than 2 feet below subgrade.  Priority for use of available slash is 

for: (1) through fills; (2) insides of curves; and (3) ditch relief outlets. 

(m) Hydrological Sensitive Placement. Where required use this method in combination with 

other designated methods to dispose of material to reduce erosion and to aid in re-vegetation: 

1. Place windrow segments on contours, wrap in type I geotextile. 

2. Place logs as log erosion barriers on contours. Place logs so that 80% of their 

length is on the ground surface. 

3. Scatter slash on bare or disturbed areas within or outside the clearing limits as 

directed. 

4. Scatter chips or ground woody material on bare or disturbed areas within or outside 

the clearing limits as directed. 

Place stumps in swales or on sites to form planting pockets. Place windrow segments on 

contours, wrap in type I geotextile. 

 

204 - Excavation and Embankment 

204.11_nat_us_04_11_2005 

204.11 Compaction.  

Delete the first paragraph and replace it with the following: 

For compaction according to method (a), (b), or (c), use AASHTO T 27 to determine the amount 

of material retained on a Number. 4 sieve. For compaction methods (d) or (e) no sieve test is 

required. 

Add the following compaction methods: 

(d) Layer Placement Method (Hauling and Spreading Equipment). Place material by end 

dumping to the minimum depth needed for operation of spreading equipment. Level and smooth 

each embankment layer before placing the next layers. Operate hauling and spreading equipment 



uniformly over the full width of each layer. Construct a solid embankment with adequate 

compaction by working smaller rock and fines in with the larger rocks to fill the voids, and by 

operating hauling and spreading equipment uniformly over the full width of each layer as the 

embankment is constructed.  

(e) Layer Placement (Roller Compaction) Method.  Place material by end dumping to the 

minimum depth needed for operation of spreading equipment.  Adjust the moisture content of the 

material to obtain a mass that will not visibly deflect under the load of the hauling and spreading 

equipment.  Operate compaction equipment over the full width of each layer until visible 

deformation of the layer ceases or, in when a sheepsfoot roller is used, the roller “walks out” of 

the layer. Make at least three complete passes. 

251 - Riprap 

251.03_nat_us_08_05_2009 

Construction Requirements 

 

251.03  General.  

 

Add the following:  

 

Place riprap under or adjacent to structures before placing prefabricated superstructure units or 

constructing superstructure falsework unless otherwise approved by the CO. 

 

251.08  Measurement. 

 

Add the following: 

 

Payment for excavation and embankment required for placement of riprap is indirectly included 

in the pay item for riprap. 

308 - Minor Crushed Aggregate 

308.05_0803_us_03_20_2012 

308.05 Compacting and Finishing Crushed Aggregate. 

Delete second paragraph and add the following: 

(1) Method 1.  Compact each  layer according to Subsection 204.11.  Roll from the sides 

to the center, parallel  to the centerline or the road.  Along the curbs, headers, and 

walls, and all places not accessible to the roller. Compact the material with approved 

tampers until no more visible displacement, using a minimum of three passes. 



625.00_0803_us_04_07_2009 

625 - Turf Establishment 

625.06    Fertilizing 

(a) Dry method or (b) Hydraulic method:  Add the following 

Fertilzer shall be uniformly applied at the rate of 1000 lbs per ac and shall have  

A chemical analysis of 10% Nitrogen, 10% Phosphorus, 10% Potassium 

625.07  Seeding  (a)  Dry method 

Remove the last sentence “Lightly compact the seedbed within 24 hours after seeding.” 

625.07  Seeding 

Add the following: 

 

Modified from Table 6-A (Seeding Mixtures for Erosion Control Plantings); Georgia Best Management Practices

For all seed mixes, planting depth <1/4 inch.  Seeding rates are for broadcast seeding.

Fall Plantings

Seeding Rate Timing Fertilizer 

Source Species lb./acre Peidmont

Pounds 

(10-10-10) Comments

Crimson clover 15 bulk

Hairy Vetch 15 bulk

Wheat 60 bulk

Arrowleaf or crimson clover 15 bulk

Perennial ryegrass 15 bulk

Wheat 40 bulk

White clover (Dutch or Ladino) 5 bulk

Red clover 10 bulk

Perennial ryegrass 15 bulk

Annual rye 30 bulk

Wheat 30 bulk

Spring Plantings

Perennial ryegrass 20 bulk

Partridge pea 2 PLS

Bahiagrass 25 bulk

Brown Top Millet 25 bulk

Spring oats or brown top millet 30 /25 bulk

Switchgrass 'Alamo' 3 PLS

Big bluestem 'KY ecotype' or 'Kaw' 4 PLS

Indiangrass 'Americus' or 'KY ecotype' 4 PLS

**For areas with high soil erosion concern. Low 

maintenance, reseeding annuals. 

**For areas with high soil erosion concern.

Perennial cover with cover crop, seeding depth <1/4"Alternative 

with natives

April 1 to June 15 or 

dormant season 

from Dec. 1 thru 

Feb.

0

GA BMP April 1 to August 31 500

GA BMP Feb. 15 to April 1 500

GA BMP

GA BMP

GA BMP Sept. 1 to Feb 15

Sept. 1 to Feb. 15

Sept. 1 to Feb 15 Well drained clayey or loamy soils.  Inoculate clover.  

Tolerates lower soil pH. 

500

500 Well drained sandy or loamy soils.  Inoculate clover.   

Use annual rye when possible.

500 Well drained clayey or loamy soils.  Perennial clover 

can persist for several years.  Inoculate clover seed.  

Maintaining pH above 6.0 is critical.  

 

 



625.08   Mulching 

Add the following: 

Mulch shall be applied at the following rates: 

Hay or straw @ the rate of 4,000 pounds per acr, wood cellulose @ the rate of 1500 pounds per 

acre. 

718 - Traffic Signing and Marking Material 

718.05_nat_us_08_05_2009 

718.05 Aluminum Panels 

Delete the third paragraph and replace with the following: 

Clean, degrease and properly prepare the panels according to methods recommended by the 

sheeting manufacturer. Conversion coatings will conform to ASTM B-921 or ASTM B-449. 

 

 

 


